



Search Opportunities

Project Title :	<input type="text"/>	IFB/RFP/EOI/PQ No. :	<input type="text"/>
Procurement Category :	Works <input type="button" value="v"/>	Procurement Method :	- Select One - <input type="button" value="v"/>
Public Entity :	Banganga Irrigation Management Office	Select Child PE :	--Select Branch -- <input type="button" value="v"/>
Notice Publication Date :	<input type="text" value=""/>	Last Date of Bid Submission :	<input type="text" value=""/>

[Reset](#) [Search](#) [Search SCP](#)

11	BIMO/BIS/NCB-01/2078/79	Construction of Canal and Canal Structures at different chainages (Ch 0+600 to Ch 2+150) of Laxminagar Branch.	Banganga Irrigation Management Office	Works NCB		31-12-2021 00:00	30-01-2022 12:00	30 days
12	BIMO/BIS/NCB-02/2078/79	Construction of Canal and Canal Structures at different chainages in between (Ch 0+000 to Ch 4+000) m at Taulihawa Branch.	Banganga Irrigation Management Office	Works NCB		31-12-2021 00:00	30-01-2022 12:00	30 days
13	BIMO/BIS/NCB-04/2078/79	Construction of Canal and Canal Structures at different chainages (Ch 4+800 to Ch 6+450) of Hatihawa Branch.	Banganga Irrigation Management Office	Works NCB		31-12-2021 00:00	30-01-2022 12:00	30 days
14	BIMO/BIS/NCB-03/2078/79	Construction of Canal and Canal Structures at different chainages (Ch 0+000 to Ch 4+750) of Hatihawa Branch.	Banganga Irrigation Management Office	Works NCB		31-12-2021 00:00	30-01-2022 12:00	30 days